



HARYANA POLICE HOUSING CORPORATION
(A Haryana Government Undertaking)
Plot No. C-10, Sector 6, Panchkula – 134109

Ref :-.....

Dated.....

CORRIGENDUM

In continuation to this office Memo No. HPHC/Tech. Br./2453 dated 15.02.2022 (HPHC/2022/04) for the work of “Construction of Kalpana Chawla Govt. Medical College at Karnal (Phase II)” and to be received on 03.03.2022.

The Prebid meeting to be schedule on 24.02.2022 is hereby cancelled due to administrative reasons.

The condition mentioned at Sr. No. 4 for the cited work of the above referred tender notice should be read “The contractors / Bidders should have satisfactorily completed the similar works as mentioned below during the last seven years instead of five years ending last day of month previous to the one in which applications are invited should be either of the following”:

- i Three similar completed works costing not less than the amount equal to 40% of estimated cost
Or
- ii Two similar completed works costing not less than the amount equal to 60% of estimate cost.
Or
- iii. One similar completed work costing not less than the amount equal to 80% of the estimated cost.

All other terms and conditions will remain unchanged.

For & on behalf of HPHC

-Sd-

Managing Director

Endst No. HPHC/Tech. Br./

2768-76

dated :- 21/02/2022

A copy of above is forwarded to the following for information and necessary action please

1. The Director, Medical Education and Research, Haryana, Chandigarh
2. The Director, Kalpana Chwala Medical College, Karnal
3. The Chief Engineer, HPHC Panchkula
4. The S.E. HPHC Panchkula / Gurugram / Madhuban
5. The XEN, HPHC, Madhuban
6. Junior Programmer, HPHC Panchkula
7. Web Designer, HPHC Panchkula

Suman

(Suman Rawat)

Assistant Engineer (Civil)

for

Managing Director,

Haryana Police Housing Corpn

Panchkula