



Ref :-.....

Dated.....

CORRIGENDUM

In continuation to this office memo No. HPHC/Tech. Br./7654 dated 13.05.2022 (HPHC/2022/09) and HPHC/Tech. Br./8078 dated 20.05.2022 (HPHC/2022/10).

(A) HPHC/Tech. Br./7654 dated 13.05.2022 (HPHC/2022/09)

a) The estimate amount for the work of "Construction of boundary wall with concertina coil wire around Jail Faridabad (Construction of main gate of Distt. Jail, Faridabad)" has been reduced to Rs. 49.59 lacs. Now this tender is reserved only for Cooperative societies in Ist instance instead of open tender. Due to this the earnest money has been changed as detail below.

b) The last date for submission of bid, opening of technical bid and financial bid opening date of the following works as referred in tender notice has been re-scheduled as below instead of already published in the tender notice

Sr. No	i) Name of Works. ii) Estimated cost	Estimated cost (Rs. in lacs)	Earnest money	Last date of bid submission	Opening of Technical Bid	Financial Bid Opening Date
Published in tender notice		Revised				
FARIDABAD DIVISION						
27	Construction of boundary wall with concertina coil wire around Jail Faridabad (Construction of main gate of Distt. Jail, Faridabad) (Estimated cost of Rs. 51.56 lacs)	49.59	Reserve only for Cooperative Societies = 50,000/-	13.06.2022 upto 05.00 P.M. instead of 07.06.2022	15.06.2022 at 11.00 A.M. instead of 08.06.2022	20.06.2022 at 11.00 A.M. instead of 13.06.2022
REWARI DIVISION						
35	Construction of Non residential building i.e. 2 barracks for trainee's guest houses, OR's Mess electrical substation, water supply, re-use circulation, D.G. set and transformer etc. IRB campus at Village Tundlaka Distt Nuh (Estimated cost of Rs. 2643.78 lacs)	No change	No change			

(B) HPHC/Tech. Br./8078 dated 20.05.2022 (HPHC/2022/10)

a) The cost of tender document (Non refundable) may read as Rs. 5,000/- for the work of "SITC for Audio-Video conferencing system for office building of UHBVN Sector 14, Panchkula" instead of published in tender notice vide quoted above.

All other terms and conditions will remain unchanged.

For & on behalf of HPHC

-Sd-

Managing Director

Endst No. HPHC/Tech. Br./

8928-37

dated :- 03/06/2022

A copy of above is forwarded to the following for information and necessary action please

1. The Director General of Prisons, Haryana, Panchkula
2. The Chief Engineer, HPHC Panchkula
3. The S.E. HPHC Panchkula / Gurugram / Madhuban
4. The XEN (E), HPHC, Panchkula / XEN, HPHC Faridabad / Rewari
5. Junior Programmer, HPHC Panchkula
6. Web Designer, HPHC Panchkula

Suman

(Suman Rawat)
Assistant Engineer (Civil)
Managing Director,
Haryana Police Housing Corpn
Panchkula

for