



HARYANA POLICE HOUSING CORPORATION
(A Haryana Government Undertaking)
Plot No. C-10, Sector 6, Panchkula – 134109

Ref :-.....

Dated.....

CORRIGENDUM

In continuation to this office memo No. HPHC/Tech. Br./2453 dated 15.02.2022

- a) “In Price Schedule of BOQ, the Column No. 53 may be read as “**Total Amount with all Taxes in Rs.**” instead of Total Amount without taxes in Rs. for the “Construction of Kalpana Chawla Govt. Medical College at Karnal (Phase II).”
- b) The last date for bid submission and opening of Technical bid for the work has been re-scheduled due to administrative reasons as below:-

Last date of bid submission	10.03.2022 at 05.00 P.M instead of 03.03.2022
Opening of Technical Bid	11.03.2022 at 11.00 A.M. instead of 04.03.2022
Financial Bid Opening Date will be informed through email	

All other terms and conditions will remain unchanged.

For & on behalf of HPHC

-Sd-


Managing Director

ENDST NO. HPHC/TECH. BR./ 3526 - 34

DATED :- 02/03/2022

A copy of above is forwarded to the following for information and necessary action please

1. The Director General, Medical Education and Research, Haryana, DHL Square, Plot No. 9, IT Park, Sector 22, Panchkula.
2. The Chief Engineer, HPHC Panchkula
3. The S.E. HPHC Panchkula / Gurugram / Madhuban
4. The XEN, HPHC, Madhuban / XEN (E), HPHC Madhuban
5. The EE (V&Q), HPHC Panchkula
6. Junior Programmer, HPHC Panchkula


(Suman Rawat)
Assistant Engineer (Civil)
Managing Director,
Haryana Police Housing Corpn
Panchkula